



**ADDENDUM No. 001**  
**Request for Proposals**  
**Design and Build Services**  
**Social Interest Housing Program**  
**Community Development Block Grant – Disaster Recovery**  
**Hogar Crea, Inc.**  
**CDBGDR-SIHP-2021-001**

This addendum consists of one (1) digital page. This Addendum is hereby included in and made part of the RFP for **Design and Build Services** dated **September 08, 2021**. All requirements of the original RFP for **Design and Build Services** under CDBG-DR shall remain in full force and effect except as amended by this Addendum.

**Clarification of Amendment to the RFP**

The following section of the RFP was revised on Addendum No. 1 and remains in effect:

- Table 2: ("RFP Schedule") in Section 5.3: of the RFP is hereby stricken in its entirety and replaced with the following:

**Table 2: RFP Schedule**

<b>Event</b>	<b>Time and Date</b>
Public Notice	September 8, 2021
Documents Availability Start	<b>From:</b> September 20, 2021
Pre-Bid Conference	<b>October 6, 2021 at 10:00 am</b>
Submission of Questions and Requests for Clarification	<b>October 14, 2021 at 5:00 pm</b>
Responses to Questions and Requests for Clarifications	<b>October 21, 2021</b>
Proposals Due Date	<b>From:</b> <b>October 22, 2021 at 8:00 am</b>
	<b>Up To:</b> <b>November 19, 2021 at 5:00 pm</b>
Proposals Evaluation Period (Expected)	<b>From:</b> <b>November 20, 2021</b>
	<b>Up To:</b> <b>December 31, 2021</b>
Notice of Award (Expected)	<b>January 7, 2022</b>
Executed Contract (Expected)	<b>January 14, 2021</b>

*All other requirements and provisions of the RFP Documents shall remain in full force and effect.*

**Hector L. Figueroa**  
Executive President  
**Hogar Crea, Inc.**

*September 29, 2021*